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H. E. DAVIS CONSTRUCTION, INC.
P.O. BOX 488
525 WEST ARROWHEAD TRAIL
SPANISH FORK,UT 84660

Project No: STP-1332(2)
Project Name: Carbonville Road, Carbon County
Desc of Construction: Bituminous Pavement, Reconstruction
Estimate Completion date on or before 
County: CARBON (7)

NIELSON CONSTRUCTION
PO BOX 620
825 NORTH LOOP ROAD
HUNTINGTON,UT 84528

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

10 - ROADWAY

1 1Mobilization012850010 Lump     160,000.00 150,000.00150,000.00160,000.00 75,000.00 75,000.00

2 1Traffic Control015540005 Lump     90,000.00 108,500.00108,500.0090,000.00 92,000.00 92,000.00

3 40Union Pacific Railroad Flagman01554000U Hour     2,800.00 2,800.0070.0070.00 70.00 2,800.00

4 500Silt Fence015710030 ft       1,500.00 4,000.008.003.00 4.50 2,250.00

5 1Dust Control and Watering01572002P Lump     25,000.00 40,000.0040,000.0025,000.00 30,000.00 30,000.00

6 1Preconstruction Survey01727001* Lump     5,000.00 2,000.002,000.005,000.00 1,000.00 1,000.00

7 26Move Mailbox018910020 Each     7,150.00 5,200.00200.00275.00 350.00 9,100.00

8 10Mailbox Assembly018910030 Each     2,000.00 3,500.00350.00200.00 450.00 4,500.00

9 8Reconstruct Meter Box018920030 Each     4,000.00 8,000.001,000.00500.00 400.00 3,200.00

10 26Reconstruct Valve Box018920040 Each     13,000.00 26,000.001,000.00500.00 600.00 15,600.00

11 6Reconstruct Manhole018920050 Each     4,800.00 9,000.001,500.00800.00 850.00 5,100.00

12 1Relocate Water Meter020820020 Each     600.00 1,000.001,000.00600.00 700.00 700.00

13 1Relocate Fire Hydrant02083001* Each     1,500.00 1,500.001,500.001,500.00 1,800.00 1,800.00

14 1Relocate Air Release Vent #102083002* Each     2,500.00 1,000.001,000.002,500.00 775.00 775.00

15 6Remove Diversion Box022210035 Each     2,400.00 1,050.00175.00400.00 300.00 1,800.00

16 9Remove Concrete Headwall022210055 Each     13,500.00 1,800.00200.001,500.00 150.00 1,350.00

17 2000Remove Pipe Culvert022210095 ft       30,000.00 4,000.002.0015.00 5.00 10,000.00

18 45Remove Concrete Driveway022210115 sq yd    900.00 225.005.0020.00 8.00 360.00

19 12100Remove Concrete Pavement022210150 sq yd    84,700.00 48,400.004.007.00 10.00 121,000.00

20 1Clearing and Grubbing022310010 Lump     5,000.00 1,000.001,000.005,000.00 16,500.00 16,500.00

21 16330Roadway Excavation (Plan Quantity)023160020 cu yd    194,327.00 97,980.006.0011.90 12.00 195,960.00

22 360018 inch Smooth Lined Pipe Culvert, Class C026100196 ft       115,200.00 116,100.0032.2532.00 30.00 108,000.00

23 140024 inch Smooth Lined Pipe Culvert, Class C026100198 ft       56,000.00 59,500.0042.5040.00 47.00 65,800.00

24 6036 inch Smooth Lined Pipe Culvert, Class C026100202 ft       3,600.00 10,500.00175.0060.00 70.00 4,200.00

25 7048 inch Smooth Lined Pipe Culvert, Class C026100206 ft       7,000.00 17,500.00250.00100.00 115.00 8,050.00

26 130012 inch PVC Pipe Schedule SDR 41 PIP02612001* ft       23,400.00 24,700.0019.0018.00 23.00 29,900.00

27 110015 inch PVC Pipe Schedule SDR 41 PIP02612002* ft       25,300.00 26,400.0024.0023.00 25.50 28,050.00

28 114 inch Stub Valve Assembly02612003* Each     5,500.00 1,100.00100.00500.00 1,000.00 11,000.00

29 14 inch End of Line Assembly02612004* Each     1,200.00 100.00100.001,200.00 1,000.00 1,000.00

30 36 inch Stub Valve Assembly02612005* Each     2,100.00 600.00200.00700.00 1,200.00 3,600.00

31 4Irrigation Line Cleanout02612006* Each     6,000.00 1,600.00400.001,500.00 1,500.00 6,000.00

32 6Culvert End Section 18 inch026130030 Each     1,500.00 1,320.00220.00250.00 500.00 3,000.00

33 3Culvert End Section 24 inch026130040 Each     1,020.00 825.00275.00340.00 600.00 1,800.00

34 1Culvert End Section 36 inch026130060 Each     700.00 960.00960.00700.00 1,100.00 1,100.00

35 2Culvert End Section 48 inch026130080 Each     3,000.00 2,000.001,000.001,500.00 2,100.00 4,200.00

36 16 inch Gate Valve Assembly02615001* Each     1,500.00 200.00200.001,500.00 1,700.00 1,700.00
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37 312 inch Plug Valve W/Actuator02615002* Each     15,000.00 600.00200.005,000.00 700.00 2,100.00

38 214 inch Plug Valve W/Actuator02615003* Each     12,000.00 400.00200.006,000.00 700.00 1,400.00

39 1Standard Trash Rack02635000* Each     1,000.00 700.00700.001,000.00 750.00 750.00

40 1Rectangular Grate and Frame (Standard 026350035 Each     500.00 500.00500.00500.00 850.00 850.00

Grating) Std Dwg GF 3

41 28Open Curb Inlet Grate and Frame, Std Dwg 02635004* Each     12,600.00 22,400.00800.00450.00 750.00 21,000.00

GF 13

42 31Manhole Steps, Std Dwg GF 6026350050 Each     682.00 775.0025.0022.00 10.00 310.00

43 7400Untreated Base Course   3/4 inch or  1 inch 027210080 cu yd    125,800.00 162,800.0022.0017.00 29.50 218,300.00

Max (Plan Quantity)

44 85HMA - 1/2 inch027410050 Ton      12,750.00 8,500.00100.00150.00 105.00 8,925.00

45 7500HMA - 3/4 inch027410060 Ton      352,500.00 390,000.0052.0047.00 54.60 409,500.00

46 40Liquid Asphalt MC-70 or MC-250027480010 Ton      18,400.00 24,000.00600.00460.00 650.00 26,000.00

47 14Emulsified Asphalt  CSS-1027480040 Ton      5,600.00 4,900.00350.00400.00 375.00 5,250.00

48 110Pavement Marking Paint027650050 gal      2,200.00 3,850.0035.0020.00 30.00 3,300.00

49 500Pavement Marking Paint (Stop Bars, 027650075 ft       2,000.00 900.001.804.00 1.60 800.00

Crosswalk-12 inch)

50 13700Concrete Curb and Gutter Type B1027710025 ft       191,800.00 301,400.0022.0014.00 18.00 246,600.00

51 7100Concrete Driveway Flared,  6 inch  Thick027710040 sq ft    42,600.00 38,340.005.406.00 4.25 30,175.00

52 5900Concrete Driveway Flared,  7 inch  Thick027710045 sq ft    41,300.00 33,630.005.707.00 4.75 28,025.00

53 8Pedestrian Access Ramp027710059 Each     13,600.00 4,000.00500.001,700.00 750.00 6,000.00

54 600Concrete Flatwork  4 inch  thick027760030 sq ft    3,000.00 2,550.004.255.00 4.25 2,550.00

55 2Corner Brace Post02821000P Each     500.00 200.00100.00250.00 850.50 1,701.00

56 2Relocate Cathodic Protection02877000* Each     800.00 200.00100.00400.00 1,500.00 3,000.00

57 2Remove Sign028910005 Each     210.00 150.0075.00105.00 100.00 200.00

58 11Relocate Sign028910010 Each     1,540.00 1,936.00176.00140.00 200.00 2,200.00

59 1Sign Type P-2,  24 inch  X  30 inch028910215 Each     160.00 325.00325.00160.00 350.00 350.00

60 2Sign Type P-2,  30 inch  X  30 inch028910225 Each     350.00 720.00360.00175.00 400.00 800.00

61 1Specialty Sign (HI-WAY APTS)02898000* Each     2,000.00 1,500.001,500.002,000.00 800.00 800.00

62 6000Reinforcing Steel - Coated032110010 lb       6,900.00 7,500.001.251.15 1.30 7,800.00

63 48Concrete- Small Structure033100020 cu yd    36,000.00 48,000.001,000.00750.00 1,800.00 86,400.00

                                                                                          Subtotal 1,805,489.00 1,841,136.00 1,983,281.00

80 - NON-PARTICIPATING SIDEWALK IMPROVEMENTS

64 24000Concrete Sidewalk027760010 sq ft    84,000.00 102,000.004.253.50 4.25 102,000.00
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                                                                                          Subtotal 84,000.00 102,000.00 102,000.00

Total:

Percent of Engineer's Estimate: 110.36 %102.84 %

1,889,489.00 1,943,136.00 2,085,281.00


